e-mail :cep@bwssb.gov.in

Telephone: 080-22945108

BANGALORE WATER SUPPLY AND SEWERAGE BOARD

Office of the CE (Project)

Cauvery Bhavan III Floor, Bangalore 560009

No. BWSSB/CE(P)/ACE(Cst-DCW)/ 2412 /2025-26 Dt: 2 .03.2026

CORRIGENDUM TO TENDER NOTIFICATION

(https://kppp.karnataka.gov.in)

Subject: Work of shifting UGD utilities to facilitate the BMRCL construction works along ORR package 1 BMRCL phase-3 JP nagar 4th phase Metro station to Mysore road project- Corrigendum-reg.

Ref: 1.IFT.No. BWSSB/CE(P)/ACE(Cstr-DCW)/2304/2025-26
Date: 13.02.2026.
2. Tender Indent No. BWSSB/2025-26/WS/WORK_INDENT3290

******

In continuation to the above tender notification vide Indent No. cited under ref(2), the corrigendum by extending the last date for participation of tender and opening of technical bid is hereby issued as below:

Sl.No.	Content as per IFT	To be read as
1.	Last date and time for receipt of tenders through Karnataka Public Procurement Portal **Dated: 02.03.2026 after 16:00 Hrs**	Last date and time for receipt of tenders through Karnataka Public Procurement Portal **Dated: 07.03.2026 after 16:00 Hrs**
2.	Date and time for opening technical bid **03.03.2026 at 17:00 Hrs.**	Date and time for opening technical bid **09.03.2026 at 17:00 Hrs.**

Other conditions remain unaltered.

Chief Engineer (Project)
BWSSB

Copy submitted to Chairman for kind information.